



Elk Grove Village
2017 Renovations at Public Works Biesterfeld Facility

5/23/2017 at 2:00PM



Bid Package # 1 - Earthwork & Site Utilities

Contractor	Bond	Add. 1, 2 & 3	Base Bid	Alternate #1 Clerestory Windows	Alternate #2 Concrete Seal Coating	Alternate #3 Sika PurCem 22	Alternate #4 Ice Melt System	Alternate #5 Ground Face Block	Alternate #6 Epoxy Quartz	Comments
Albrecht Enterprises	X	X	\$638,625.00							
Riemer Eng. & Land	X	X	\$389,444.00							
JS Riemer	X	X	\$508,000.00							

Bid Package # 2 - Concrete

Contractor	Bond	Add. 1, 2 & 3	Base Bid	Alternate #1 Clerestory Windows	Alternate #2 Concrete Seal Coating	Alternate #3 Sika PurCem 22	Alternate #4 Ice Melt System	Alternate #5 Ground Face Block	Alternate #6 Epoxy Quartz	Comments
Eagle Concrete	X	X	\$858,000.00							
Concrete by Wagner	X	X	\$997,440.00							

Bid Package # 3 - Asphalt

Contractor	Bond	Add. 1, 2 & 3	Base Bid	Alternate #1 Clerestory Windows	Alternate #2 Concrete Seal Coating	Alternate #3 Sika PurCem 22	Alternate #4 Ice Melt System	Alternate #5 Ground Face Block	Alternate #6 Epoxy Quartz	Comments
Glander Paving	X	X	\$240,000.00							
Orange Crush	X	X	\$256,264.00							
Superior Paving	X	X	\$245,000.00							
Chicagoland Paving	X	X	\$274,900.00							
Arrow Road	X	X	\$234,900.00							

Bid Package # 4 - Masonry

Contractor	Bond	Add. 1, 2 & 3	Base Bid	Alternate #1 Clerestory Windows	Alternate #2 Concrete Seal Coating	Alternate #3 Sika PurCem 22	Alternate #4 Ice Melt System	Alternate #5 Ground Face Block	Alternate #6 Epoxy Quartz	Comments
JAC Masonry	X	X	\$1,181,200.00	\$1,600.00				(\$49,800.00)		
Midwest Masonry	X	X	\$1,281,500.00	(\$2,000.00)				(\$93,200.00)		
J&E Duff	X	X	\$1,377,000.00	\$12,500.00				(\$88,000.00)		
A.Horn	X	X	\$1,319,000.00	\$10,800.00				(\$52,500.00)		

Bid Package # 5 - General Trades

Contractor	Bond	Add. 1, 2 & 3	Base Bid	Alternate #1 Clerestory Windows	Alternate #2 Concrete Seal Coating	Alternate #3 Sika PurCem 22	Alternate #4 Ice Melt System	Alternate #5 Ground Face Block	Alternate #6 Epoxy Quartz	Comments
Monarch Construction	X	X	\$1,450,000.00	\$48,800.00						
RB Construction	X	X	\$1,433,000.00	\$48,000.00						



Elk Grove Village
2017 Renovations at Public Works Biesterfeld Facility

5/23/2017 at 2:00PM



Bid Package # 6 - Roofing										
Contractor	Bond	Add. 1, 2 & 3	Base Bid	Alternate #1 Clerestory Windows	Alternate #2 Concrete Seal Coating	Alternate #3 Sika PurCem 22	Alternate #4 Ice Melt System	Alternate #5 Ground Face Block	Alternate #6 Epoxy Quartz	Comments
Riddiford Roofing	X	1&2	\$807,450.00							
Olsson Roofing	X	X	\$688,490.00							
Adler Roofing	X	X	\$735,120.00							
Bennett & Brosseau	X	X	\$687,800.00							
Metal Master Roof Master	X	X	\$669,477.00							
Elens & Maichin	X	X	\$677,800.00							
Bid Package # 7 - Flooring										
Contractor	Bond	Add. 1, 2 & 3	Base Bid	Alternate #1 Clerestory Windows	Alternate #2 Concrete Seal Coating	Alternate #3 Sika PurCem 22	Alternate #4 Ice Melt System	Alternate #5 Ground Face Block	Alternate #6 Epoxy Quartz	Comments
Johnson Floor	X	X	\$259,885.00		\$17,555.00	\$2,050.00			\$675.00	
Vortex	X	X	\$269,442.00		\$18,954.00	\$3,103.00			\$1,515.00	
Libertyville Tile	X	X	\$276,304.00		\$21,350.00	\$4,016.00			\$1,780.00	
Bid Package # 8 - Fire Protection										
Contractor	Bond	Add. 1, 2 & 3	Base Bid	Alternate #1 Clerestory Windows	Alternate #2 Concrete Seal Coating	Alternate #3 Sika PurCem 22	Alternate #4 Ice Melt System	Alternate #5 Ground Face Block	Alternate #6 Epoxy Quartz	Comments
Nelson Fire Protection	X	X	\$73,222.00							
C.L. Doucette	X	X	\$69,500.00							
EMCOR (Team FP)	X	X	\$93,624.00							
Bid Package # 9 - Plumbing										
Contractor	Bond	Add. 1, 2 & 3	Base Bid	Alternate #1 Clerestory Windows	Alternate #2 Concrete Seal Coating	Alternate #3 Sika PurCem 22	Alternate #4 Ice Melt System	Alternate #5 Ground Face Block	Alternate #6 Epoxy Quartz	Comments
DeFranco Plumbing	X	X	\$248,250.00							
CF Bruckner	X	X	\$274,800.00							
Cannonball Plumbing	X	X	\$192,500.00							
Hartwig Plumbing & Heating	X	X	\$228,000.00							
Jensen's Plumbing & Heating	X	X	\$216,500.00							



Elk Grove Village
2017 Renovations at Public Works Biesterfield Facility

5/23/2017 at 2:00PM



Bid Package # 10 - HVAC

Contractor	Bond	Add. 1, 2 & 3	Base Bid	Alternate #1 Clerestory Windows	Alternate #2 Concrete Seal Coating	Alternate #3 Sika PurCem 22	Alternate #4 Ice Melt System	Alternate #5 Ground Face Block	Alternate #6 Epoxy Quartz	Comments
DeKalb Mechanical	X	X	\$273,000.00							
Amber Mechanical	X	X	\$317,000.00							
C. Acitelli	X	X	\$286,000.00							
Jensen's Plumbing & Heating	X	X	\$279,111.00							
Hartwig Plumbing & Heating	X	X	\$302,200.00							
Dynamic Heating & Plumbing	X	X	\$280,000.00							

Bid Package # 11 - Electrical

Contractor	Bond	Add. 1, 2 & 3	Base Bid	Alternate #1 Clerestory Windows	Alternate #2 Concrete Seal Coating	Alternate #3 Sika PurCem 22	Alternate #4 Ice Melt System	Alternate #5 Ground Face Block	Alternate #6 Epoxy Quartz	Comments
Carey Electric	X	X	\$736,500.00				\$64,950.00			
Prospect Electric	X	X	\$689,000.00				\$58,000.00			
Shamrock Electric	X	X	\$856,660.00				\$77,300.00			
Public Electric	X	X	\$725,150.00				\$43,300.00			



Elk Grove Village
2017 Renovations at Public Works Biesterfield Facility
5/23/2017 at 2:00PM



Total Low Base Bid	\$6,249,906.00							
--------------------	----------------	--	--	--	--	--	--	--